GTE: EIS Cost Study - California
Non-Recurring Costs - EIS

_Cage Enclosure Cage
Vendor
Markup and
Supervision
Costs C:!g % { w/Shared Gate % | w/Shared | Electrical | % | w/Shared Total
Baldwin Park $15,217.12 $2,73000 12% 460734 $54558 2% 920.76 $4,80599 22% 811093  $8,081.57
Bell Gardens (Florence 7,520.96 218400 21% 3,79596 54558 5% 948.26 746034 73% 12,96666  10,189.92
Claremont 6,377.25 2730.00 M% 491275 38970 5% 701.28 359463 45%  6,468.69 6,714.33
Clark 8,843.93 218400 11% 3,11965 54558 3% 779.31 6,472.07 31% 9,244.78 9,201.65
Covina 10,260.73 2,730.00 13%  4,03963 38970 2% 576.65 515657 24%  7,630.26 8,276.27
La Habra 9,209.28 202020 13%  3,180.38 54558 3% 858.90 2,553.02 16%  4,019.19 5,118.80
Long Beach Main 6,125.65 2020220 25%  3,567.12 54558 7% 963.35 358223 45% 632524 6,148.01
Long Beach Uptown 10,941.25 199290 7% 276648 54558 2% 757.36 571532 20% 793382 8.253.80
Marshall 7.457.74 163800 14% 266548 54558 5% 887.81 8,573.16 72% 1395093  10,756.74
Ontario 11,789.01 2,730.00 11% 4,063.21 38970 2% 580.01 446488 18% 6,645.32 7,584.58
Pico 6,328.76 2,18400 30% 405907 54558 7% 1,013.99 2903.01 39% 539539 5,632.59
Pomona 5,700.73 2,730.00 33% . 4,621.73 38970 5% 659.74 4,329.78 53% 7.330.07 7,449.48
Rowland 11,292.05 147420 6% 2,179.20 54558 2% 806.49 1,706.02 7% 252188 3,725.80
San Dimas 11,814.12 218400 7% 301578 54558 2% 753.37 9,14647 29% 12,62993  11,876.05
Valley View 8,540.41 2,18400 13%  3,315.02 54558 3% 828.12 521631 32%  7,917.66 7,945.89
Westminister 5,629.67 1,638.00 28% 3,197.47 54558 9% 1,065.00 3,729.59 63% 7,280.37 591317
Whittier South 9,228.66 185640 8% 2,578.91 54558 2% 757 .92 548594 23% 7,621.06 7,887 .92




GTE: EIS Cost Study - California
Non-Recurring Costs - EIS

Demo Doars
Vendor
Markup and
Supervision
Coets /Site | % | w/Shared | /Hardware | % | w/Shared | Concrete | % | w/Shared
Baldwin Park $15217.12 $204742 9% 345537  $3,84211 17% 648422 $876.00 4%  1,478.40
Bell Gardens (Florence 7,520.96 000 0% 0.00 000 0% 0.00 000 0%
Claremont 6,377.25 000 0% 0.00 000 0% 0.00 0.00 0%
Clark 8,843.93 0.00 0% 0.00 000 0% 0.00 0.00 0%
Covina 10,260.73 000 0% 0.00 000 0% 0.00 0.00 0%
La Habra 9,209.28 0.00 0% 0.00 000 0% 0.00 0.00 0%
Long Beach Main 6,125.65 0.00 0% 0.00 0.00 0% 0.00 0.00 0%
Long Beach Uptown 10,941.25 000 0% 0.00 000 0% 0.00 000 0%
Marshall 7457.74 34453 3% 560.65 000 0% 0.00 0.00 0%
Ontario 11,789.01 000 0% 0.00 711842 29% 1059%4.73 000 0%
Pico 6,328.76 0.00 0% 0.00 0.00 0% 0.00 0.00 0%
Pomona 5,700.73 000 0% 0.00 000 0% 0.00 0.00 0%
Rowland 11,292.05 000 0% 0.00 000 0% 0.00 0.00 0%
San Dimas 11,814.12 96720 3%  1,335.56 000 0% 0.00 0.00 0%
Valley View 854041 0.00 0% 0.00 000 0% 0.00 0.00 0%
Westminister 5,629.67 000 0% 0.00 0.00 0% 0.00 0.00 0%
Whittier South 9,228.66 0.00 0% 0.00 000 0% 0.00 0.00 0%




GTE: EIS Cost Study - California
Non-Recurring Costs - EIS

Steel New Card
Vendor
Markup and
Supervision

Costs Framing | % | w/Shared Pdn&gs % | w/Shared | Units| Reader % | w/Shared | Units
Baldwin Park $15217.12 0.00 0% - $240.00 1% 40504 100 $505990 23% 853944 0.00
Bell Gardens (Florence 752096 0.00 0% - 000 0% - 0.00 000 0% - 0.00
Claremont 6377.25 000 0% - 000 0% - 0.00 000 0% - 0.00
Clark 884393 000 0% - 000 0% - 1.00 777600 38% 11,107.33 1.00
Covina 10,260.73 000 0% - 000 0% - 3.00 10,14700 47% 15014.68 0.00
La Habra 9,209.28 0.00 0% - 000 0% - 1.00 7,140.00 45% 11,240.43 0.00
Long Beach Main 6,125.65 000 0% - 0.00 0% - 0.00 000 0% - 0.00
Long Beach Uptown 10,941.25 000 0% - 000 0% - 2.00 1426800 51% 19806.38 0.00
Marshall 7,457.74 0.00 0% - 000 0% - 0.00 000 0% - 0.00
Ontario 11,789.01 000 0% - 71875 3% 1,069.75 1.00 4,75884 20% 7,082.84 0.00
Pico 6,328.76 0.00 0% - 24000 3% 44605 0.00 000 0% - 0.00
Pomona 5,700.73 0.00 0% - 000 0% - 0.00 000 0% - 0.00
Rowland 11,292.05 0.00 0% - 000 0% - 1.00 8,04630 34% 1189422 000
San Dimas 1181412 1,17646 4% 1,624.52 000 0% - 2.00 14,016.00 45% 19354.03 0.00
Valley View 8540.41 000 0% - 000 0% - 1.00 683040 41% 10367.63 0.00
Westminister 5/629.67 0.00 0% - 000 0% - 0.00 000 0% - 0.00
Whittier South 9,228 66 000 0% - 000 0% - 1.00 9,261.3¢4 39% 12865.85 0.00

Card Reader 7000 0.8045977
Controller 1700 0.1954023




GTE: EIS Cost Study - California
Non-Recurring Costs - EIS

Mod Exat. Panic
Vendor
Markup and
Supervision
Costs Card Reader | % | w/Shared | Wire Mesh| % | w/Shared | Gate | % | w/Shared | Hardware| %
Baldwin Park $15,217.12 0.00 0% - $873.60 4% 1,474 35 000 0% - 0.00 0%
Bell Gardens (Florence 7,520.96 000 0% - 000 0% - 000 0% - 0.00 0%
Claremont 6377.25 000 0% - 000 0% - 0.00 0% - 0.00 0%
Clark 8,843.93 189600 9%  2,708.27 81900 4%  1,16987 623.52 3% 890.64 32735 2%
Covina 10,260.73 000 0% - 120120 6% 1,777.44 623.52 3% 92263 32735 2%
La Habra 9,209.28 0.00 0% - 1528.80 10% 2406.77 623.52 4% 981.60 32735 2%
Long Beach Main 6,125.65 000 0% - 90090 11% 1,590.74 623.52 B% 1,100.97 32735 4%
Long Beach Uptown 10,941.25 000 0% - 1,201.20 4% 1,667.47 623.52 2% 865.55 32735 1%
Marshall 745774 000 0% - 000 0% - 0.00 0% - 0.00 0%
Ontario 11,789.01 0.00 0% - 180180 7% 2,681.72 623.52 3% 928.02 32735 1%
Pico 6,328.76 0.00 0% - 000 0% - 000 0% - 000 0%
Pomona 5,700.73 0.00 0% - 000 0% - 0.00 0% - 0.00 0%
Rowland 11,292.05 0.00 0% - 202020 9% 298630 124704 5% 1,84340 32735 1%
San Dimas 11,814.12 0.00 0% - 122850 4% 1,696.38 623.52 2% 860.99 0.00 0%
Valley View 8,540.41 000 0% - 76440 5% 1,160.26 623.52 4% 946.42 327.35 2%
Westminister 5,629.67 0.00 0% - 000 0% - 0.00 0% - 0.00 0%
Whittier South 9,228.66 0.00 0% - 1,77450 7% 246513 1,24704 5% 1,732.39 65470 3%
eg. Baldwin Park
Reader Controller
6870.82 1,668.63




GTE: EIS Cost Study - California
Non-Recurring Costs - EIS

Plastic
Vendor
Markup and
Supezvision

Costs w/Shared | Curtain | % | w/Shared HVAC % | w/Shared
Baldwin Park $15217.12 - 0.00 0% - $1,10790 5% 1869.77
Bell Gardens (Florence 752096 - 0.00 0% - 000 0% -
Claremont 637725 - 0.00 0% - 1,261.79 16% 227065
Clark 884393 467.59 0.00 0% - 000 0% -
Covina 10,260.73 484.%9 0.00 0% - 81383 4%  1,204.24
La Habra 9,209.28 51534 000 0% - 129748 8% 204261
Long Beach Main 6,125.65 578.01 0.00 0% - 000 0% -
Long Beach Uptown 10,941.25 45442 141000 5% 1957.32 210303 7% 291936
Marshall 7A57.74 - 000 0% . 78774 7% 128187
Ontario 11,789.01 87 0.00 0% - 120702 5% 179647
Pico 632876 - 0.00 0% - 149886 20% 278571
Pomona 5,700.73 - 000 0% - 77736 9% 1,316.03
Rowland 11,292.05 48390 123286 5% 1824 701301 30% 1036679
San Dimas 11,814.12 - 000 0% - 1,1324 4% 156373
Valley View 8,540.41 496.87 0.00 0% - 000 0% -
Westminister 5629.67 - 000 0% - 000 0% -
Whittier South 9,228.66 90951 1,241.16 5% 1,742 164526 7% 228559




GTE: EIS Cost Study - California
Non-Recurring Costs - EIS

Vendor
Markup and Vendor Markup
Supervision Reconciliation of| and Supervision

Costs Total % Costs Total w/Shared
Baldwin Park $15,217.12 $22,128.50 100% 15,217.12 37,345.62
Bell Gardens (Florence 752096 10,189.92 100% 7.520.96 17,710.88
Claremont 6377.25 7.976.12 100% 6,377.25 14,353.37
Clark 8843.93 20,643.52 100% 8,84393 29,487 45
Covina 10,260.73 21,389.17 100% 10,260.73 31,649.90
La Habra 9,209.28 16,035.95 100% 9,209.28 2524523
Long Beach Main 6,125.65 7,999.78 100% 6,125.65 14,12543
Long Beach Uptown 10,941.25 28,186.90 100% 10,941.25 39,128.15
Marshall 7.457.74 11,889.01 100% 7,457.74 19,346.75
Ontario 11,789.01 24,14028 100% 11,789.01 35,929.29
Pico 6,328.76 737145 100% 6328.76 13,700.21
Pomona 5,700.73 8,226.84 100% 5,700.73 13,927.57
Rowland 11,292.05 23,612.56 100% 11,292.05 34,904.61
San Dimas 11,814.12 31,020.17 100% 11,814.12 42,834.29
Valley View 8,540.41 16,491.56 100% 8,540.41 25,031.97
Westminister 5,629.67 5913.17 100% 5,629.67 11,542.84
Whittier South 9,228.66 2,711.92 100% 9,228.66 32.940.58
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GTE COST BREAKDOWN - MGC
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BALDWIN PARK C O.
UNIT TOTAL
DESCRIPTIONS QUANTITY UNIT COST cosT
GENERAL CON;D_ITJONS 1 LOT . $ 358000
DEMO/SITE WORK 1 LOT $ 2.047.42
CONCRETE 1 LOT $ 87800
DOORS & HARDWARE 1 EACH $ 3,042 11
PAINTING 1 LOT $ 24000
CARD READER
NEW CARD REAQER 1 EACH . $ 5.059.90
CAGE
CAGE - WIRE MESH MATERIAL s00 SQFT|s S| $ 273000
VESTIBULE - WIRE MESH MATERIAL 180 SQFT|s sea|{ $ 387360
GATE - CAGE (SLIDER) 1 EACH|S S45%8! § 54§
GATE . VESTIBULE (SWINGING) o EACH| S s23%21 § .
PANIC MARDWARE 0 EACH|S 227381 § -
LABOR TO INSTALL 1 . |350400| $ 504.00
PLASIC CURTAIN ] EAGH $ ..
MISC. MATERIALS LOT - $ 51.62
HVAC LoT $ 1.107:00
ELECTRICAL $ 4.80599
120V A/C OUTLET 1UNIT .
OVERHEAD LIGHTING 1 UNIT .
GROUND BAR/CABLES 1 UNIT -
|__CABLE RACK INSTALLATION Lwor BYGTE
MARK-UP $ 1.888.68
TOTAL COST
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GTE COST BREAKDOWN - MGC
BELL GARDENS C.O.

UNIT TOTAL
DESCRIPTIONS QUANTITY UNIT COST COST
QENERAL CONDITIONS LOT - . $ 1.249.23
DEMQ/SITE WORK 0 . N/A
CONCRETE 0 NA
STEEL FRAMING 0 N/A
PAINTING 0 N/A
CARD READER
NEW CARD READER Q EACH . N/A
CAGE
CAGE - WIRE MESH MATERIAL a0 SQFT|S s46]| $ 2,184.00
VESTIBULE - WIRE MESH MATERIAL 0 SQFT|$ 54| S -
GATE - CAGE (SLIDER) 1 EACH|S S4555| § 54553
GATE - VESTIBULE (SWINGING) 0 EACH| S 62352( $ -
PANIC HAROWARE 9 EACMIS 32735 $ -
LABGR TO INSTALL 1 - 1s s1800( $ 576.00
MISC MATERIALS Lor $ 126.42
HVAC N/A N/A
ELECTRICAL $ 7.480.4
120V A/C OUTLET 1UNIT INCL
OVERHEAD LIGHTING 1 UNMIT INCL
GROUND BAR/CABLES 1 UNIT INCL
CABLE RACK INSTALLATION LoT NONE REQUIRED
MARK-UP s 181821

TOTAL COST

$13.959.78
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GTE COST BREAKDOWN - MGC

CLAREMONT
UNIT TOTAL
DESCRIPTIONS QUANTITY UNIT COST COST
GENERAL CONDITIONS 1 LOT . [ £97.00
DEMO/SITE WORK 0 LoT $ .
ICONCRETE 0 LotT $ -
DOORS & HARDWARE 0 EACH 3
PAINTING 0 LOT . [3 .
CARD READER
NEW CARD READER 0 EACM $ .
CAGE
CAGE - WIRE MESH MATERIAL 500 SQFTiIs sS4 $
VESTIBULE - WIRE MESH MATERIAL 0 SQFTis sS4} 3
GATE - CAGE {SWINGING) 1 EACH|S 339.70] $
GATE - VESTIBULE (SWINGING) ) BACH(S 62352| §
PANIC HARDWARE ) EACH| S 22735 ] $
LABOR TO INSTALL 1 - |s sre001 $
PLASIC CURTAIN 0 EACM $
MISC MATERIALS LoT $
HVAC LoT $
ELECTRICAL $
120V A/C OUTLET 1UNIT
OVERMEAD LIGMTING 1 UNIT
GROUND BAR/CABLES 1 UNIT
CABLE RACK INSTALLATION Lor
MARK-UP $

TOTAL COST




GTE COST BREAKDOWN - MGC

CLARK C.O.
UNIT TOTAL
DESCRIPTIONS QUANTITY UNIT COST COST

GENERAL CONDITIONS LOT - - $ 1517.50
DEMO/SITE WORK 0 . N/A
CONCRETE o N/A
STEEL FRAMING [ N/A
PAINTING 0 - N/A
CARD READER

NEW CARD READER 1 EACKH $ 7.776.00

MODIFY EXISTING CARD READER 1 EACH $ 1.89868.00
CAGE

CAGE - WIRE MESH MATERIAL 400 SQFT|8 548 $ 2,184.00

VESTIBULE - WIRE MESH MATERIAL 150 SQrT}s s« $ 819.00

GATE - CAGE (SLIDEF.; ] EACH{S 54553{ § 545.58

GATE « VESTIBULE (SWINGING) 1 EACH| $ 6332| 8 623.52

PANIC HARDWARE 1 EACH{S 37| 8 132735

LABOR TQ INSTALL 1 - |s43200]|8 43200

MISC MATERIALS LOT $ 338.55
HVAC NA N/A
ELECTRICAL $ 6.472.07

120V A/C QUTLET 1 UNIT -

OVERHEAD LIGHTING 1 UNIT .

GROUND BARI/CABLES 1 UNIT -
CABLE RACK INSTALLATION Lot NONE REQUIRED e
MARK-UP IS 351572

TOTAL COST
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- GTE COST BREAKDOWN - MGC

COVINA
UNIT TOTAL
DESCRIPTIONS QUANTITY UNIT COST cOSsT
GENERAL CONDITIONS 1 LoT - $ 2135850
DEMO/SITE WORK 0 LoT . $ -
CONCRETE . 0 Lot - $ -
DOORS & HARDWARE 0 EACH - $ -
PAINTING 9 LoT $ -
CARD READER
NEW CARD READER 3 EACH . $ 10,147.00
CAGE
CAGE - WIRE MESH MATERIAL $00 SQFT|s se] $ 273000
VESTIBULE - WIRE MESH MATERLAL 20 SOFTis S| $ 1,201.20
GATE - CAGE (SWINGING) 1 EACH|S 370! § 389.70
GATE - VESTIBULE (SWINGING) 1 EACH|S 623821 8§ 62352
PANIC HARDWARE 1 EACH{S 32738| $ 327.35%
LABOR TO INSTALL 1 - |3 720001 $ 72000
PLASIC CURTAIN ° EACH [ .
MISC. MATERIALS LOY $ 158.43
HVAC LOT $ 813.83
ELECTRICAL $ 515858
120V AJC OUTLET 1 uNIT -
OVERMEAD LIGHTING 1 UNIT .
GROUND BAR/CABLES 1 UNIT .
CABLE RACK INSTALLATION Lot BY GTE |
MARK-UP $ 368230

TOTAL COST

- - wnw. ——
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GTE COST BREAKDOWN - MGC

LA HABRA C.O.
UNIT TOTAL
OESCRIPTIONS QUANTITY UNIT COS COST

GENERAL CONDITIONS (o1 - - $ 1.708.00
DEMO/SITE WORK 0 - - NA
CONCRETE 0 . N/A
STEEL FRAMING 0 . N/A
PAINTING 0 N/A
CARD READER

NEW CARD READER 1 EACH $ 7.140.00
CAGE

CAGE - WIRE MESH MATERIAL kY] sarTls s46f $ 2.020.20

VESTIBULE - WIRE MESH MATERIAL 20 SQFT|s s« $ 152880

GATE - CAGE (SUDER) 1 EACH]S 548358 | $ 548.48

GATE - VESTIBULE (SWINGING) 1 EACH] S s0352] $8 62152

PANIC HARDWARE 1 EACHiS 371 § 32735

LABOR TO INSTALL 1 - |ssmo0|l$ 57600

MISC MATERIALS Lot . $ 30.55 |
HVAC LT $ 1207481
ELECTRICAL $ 2.553.02

120V A/C QUTLET 1 UNIT -

OVERMEAD LIGHTING t UNIT .

GROUNO BAR/CABLES 1 UNIT .
CABLE RACK INSTALLATION LoT 4,328.00
MARK-UP $ 3.302.12

TOTAL COST
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GTE COST BREAKDOWN - MGC
LONG BEACHMAINC.O.

UNIT TOTAL

DESCRIPTIONS QUANTITY UNIT COS COST
GENERAL CONDITIONS LOY . - $ 92515
IDEMO/SITE WORK 0 . : NA
CONCRETE 0 - . N/A
ISTEEL FRAMING 0 - . N/A
PAINTING 0 - . N/A
CARD READER
NEW CARD READER 0 EACH . NA
CAGE
CAGE - WIRE MESH MATERIAL 370 SQFT|s S48 $ 202020
VESTIBULE - WIRE ME SH MATERIAL 168 SQFT|s sS4 $ 90080
GATE - CAGE (SLIDER) 1 EACH|{S S4558] $ 545.58
GATE - VESTIBULE (SWINGING) 1 EACH|S 823821 § 623 52
PANIC HARDWARE 1 EACHIS 3735 | $ 32735
LASOR TO INSTALL 1 < |s ool $ 36000
MISC. MATERIALS LoY . $ 22 45
HVAC N/A N/A
ELECTRICAL $ 3582
120V A/C QUTLET 1 UNIT INCL
OVERHEAD LIGHTING 1 UNIT INCL
GROUND BAR/CABLES 1 UNT INCL
CABLE RACK INSTALLATION LOT $ 148200 ]
MARK-UP $ 16383

TOTAL COST $12.427.77
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GTE COST BREAKDOWN - MGC
LONG BEACH UPTOWN C.O.

UNIT TOTAL

DESCRIPTIONS QUANTITY UNIT COST COST
GENERAL CONDITIONS o7 . . 1435.3%0
DEMC/SITE WORK 0 - N/A
CONCRETE 0 - . N/A
STEEL FRAMING 0 - . N/A
PAINTING 0 . . N/A
CARD READER

NEW CARD READER 2 EACH - $14.268.00

|CAGE
CAGE - WIRB MESH MATERIAL SQFTls Se] $ 1.992.90

385
VESTIBULE - WIRE MESH MATERIAL 20 SQFT|S sSe] $ 120120
GATE - CAGE (SLIDER) 1 EACH| 3 5558 $ 54558
GATE . VESTIBULE i SWINGING) 1 EACH]S 523521 $ 62352
i
1
1

PANIC HARDWARE EACH]S 3273 | $ 32735
LABOR TO INSTALL - 13«0 $ 43200
PLASIC CURTAIN EBACH $ 1.410.00
MISC. MATERIALS LOT - $ 37.97
[HVAC Lor $ 2.103.03
ELECTRICAL $ 571532
120V A/C OUTLET 1 UNIT -
OVERHEAD UGHTING 1 UNIT -
GROUND BAR/CABLES 1 UNIT -
|CABLE RACK INSTALLATION LOT $ 428800
MARK-UP $ 507860

TOTAL COST $39.438.88
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GTE COST BREAKDOWN - MGC

MARSHALL C.O.
UNIT TOTAL
DESCRIPTIONS QUANTITY UNIT COST COST

GENERAL CONDITIONS \or . . $ 1,707.98 |
DEMO/SITE WORK 0 $ 34483
CONCRETE 0 . N/A
STEELJ’PAMING 0 N/A
PAINTING ") . N/A
CARD READER

NEW CARD READER 0 EACH N/A
CAGE

CAGE - WIRE MESH MATERIAL 00 SQFTIS Se8] $ 1.638.00

VESTIBULE - WIRE MBSH MATERIAL [ SQFrT|s sS4} 3 -

GATE - CAGE (SLIDER) 1 EACH]S Ses58| $§ 54558

GATE - VESTIBULE (SWINGING) 0 EACH|S ss2] $ -

PANIC HARDWARE 0 EACH|S 227381 § -

LASOR TO INSTALL 1 - |[ssm00]$ §78.00

MISC MATERIALS LOT . $ 108.42
HVAC LOT 787.74
ELECTRICAL 8573.18

120V AC QUTLET 1 UNIT -

OVERMEAD LIGHTING 1 UNIT -

GRQUND BAR/CABLES 1 UNIT .
CABLE RACK INSTALLATION LOT BYGTE
MARK-UP $ 2,004.28

TOTAL COST
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GTE COST BREAKDOWN - MGC
ONTARIO

UNIT TOTAL

DESCRIPTIONS QUANTITY UNIT COST COST
GENERAL CONDITIONS 1 LoT . |8 2006.52
OEMO/SITE WORK 0 LOY - $ .
CONCRETE o__Jwor] 1§
DOORS & HARDWARE 1 EACH - 7.118 42
PAINTING 0 LOT . $ 71875
CARD READER

NEW CARD READER 1 EACH - $ 4.758.04
CAGE
CAGE - WIRE MESH MATERIAL $00 SQFTis s« $ 2730.00
VESTIBULE - WIRE MESH MATERIAL 0 SQrFTls ses} $ 180180
GATE - CAGE (SWINGING) 1 EACH|S 3970} § 189.70
GATE - VESTIBULE (SWINGING) 1 EACHM|s s352| $ 62352
PANIC HARDWARE 1 EACH|S 327381 § 32738
LABOR TO INSTALL 1 + |$50400] $ 504.00
PLASIC CURTAIN 0 EACH $ -
MISC. MATERIALS Lor - $ 8188
HVAC LOT $ 1.207.02
ELECTRICAL 4,464 88
120V A/C OUTLET 1UNIT -
OVERHEAD LIGHTING 1 UNIT .
GROUNO BAR/CABLES 1 UNIT -
| CABLE RACK INSTALLATION Lor INCL
MARK-UP $ 3911.83

TOTAL COST




GTE COST BREAKDOWN - MGC

PICO C.0.
UNIT TOTAL
DESCRIPTIONS QUANTITY UNIT COS COST
GENERAL CONDITIONS Lor . - $ 1,113.00
DEMO/SITE WORK 0 N/A
CONCRETE 0 . N/A
STEEL FRAMING 0 . N/A
PAINTING 0 - . $ 240.00
CARD READER
NEW CARD READER 0 EACH NA
CAGE
CAGE - WIRE MESH MATERIAL «0 SQFTIS Ses| S 2,184.00
VESTIBULE - WIRE MESH MATERIAL 0 SQFT|s s« $ -
GAYE - CAGE (SUDER) 1 EACH| S 54558 $ 34558
GATE - VESTIBULE (SWINGING) 0 EACH| S 62352| § -
PANIC HARDWARE o EBACH) S 32738| $ -
LABOR TO INSTALL 1 - )8 00| S 43200
MISC. MATERIALS LOT $ 88.42
HVAC Lor $ 1.498.
ELECTRICAL 2.903.01
120V A/C OUTLET 1UNIT .
OVERHEAD LIGHTING 1 UMIT .
GROUNO BAR/CABLES 1 UNIT -
CABLE RACK INSTALLATION Lot $ 1.128.00
MARK-UP_ $ 132039

TOTAL COST

———— e~ e
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GTE COST BREAKDOWN - MGC

POMONA
UNIT TOTAL
DESCRIPTIONS QUANTITY UNIT COST COST
[GENERAL CONDITIONS 1 Lot . $ 506.00
{DEMO/SITE WORK [) LOT ] .
CONCRETE 0 107 $ -
DOORS & HARDWARE 0 EACH $ -
PAINTING 0 WOT $ -
CARD READER
NEW CARD READER 0 EACH [3 .
CAGE
CAGE - WIRE MESH MATERIAL 500 saFT|s ses| $ 273000
VESTIBULE - WIRE MESH MATERIAL 0 SarT|s sa| 8 -
GATE - CAGE (SWINGING) 1 EACHiS w070 $§ 3890.70
GATE - VESTIBULE (SWINGING) 0 EACH|3 6352] $ -
PANIC HARDWARE 0 EACH|S 27| $ -
LABOR TO INSTALL 1 - 13 s7800] $ 576.00
PLASIC CURTAIN 9 BACH [ ] .
MISC. MATERIALS Lor - $ 13130
HVAC o2 g $ 777.38
ELECTRICAL $ 432978
120V A/C QUTLET t uNeT -
OVERMEAD LIGHTING 1 UNIT -
GROUND SAR/CABLES 1 UNIT -
CABLE RACK INSTALLATION LOT INCL
MARK-UP 1,353.92
TOTAL COST $10.884 .08
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FROM KEY Al CUNIHAL I UKD DOCDuncoou

GTE COST BREAKDOWN - MGC

ROWLAND
UNIT TOTAL
DESCRIPTIONS QUANTITY UNIT COST COSsT
[GENERAL CONDITIONS Lot : -__[$ 1966.00
DEMO/SITE WORK 0 N/A
CONCRETE 0 N/A
STEEL FRAMING [ N/A
PAINTING 0 - N/A
CARD READER
NEW CARD READER 1 EACH $ 8.048.30
CAGE
CAGE - WIRE MESH MATERIAL 27 SQFT(S Se6| $ 1.474.20
VESTIBULE - WIRE MESH MATERIAL n SQFTis se| $ 2020.20
GATE - CAGE (SLIGER) 1 EACH{S 545381 $ 54558
GATE - VESTIBULE (SWINGING) 2 EACH|S 623521 § 1.247.04
PANIC HAROWARE 1 EACH|S 2735| $ 327.35
LABOR TO INSTALL 1 - |s e300 8 648.00
PLASIC CURTAIN 1 EACH $ 123288
MISC. MATERIALS Lor - $ 11803
=HVAC Lot 7.013.01
ELECTRICAL $ 1,708.02
120V A/C QUTLET 1 UNIY .
OVERHEAD LIGHTING 1 UNIT -
GROUND BAR/CABLES 1 UNIT -
| CABLE RACK INSTALLATION LOY BY GTE
MARK-UP $ 3,250.09
TOTAL COST

- —




GTE COST BREAKDOWN - MGC

SAN DIMAS C O.
UNIT TOTAL
OESCRIPTIONS QUANTITY COST COST
GENERAL CONDITIONS LoT LoT $ 2.299.00
DEMO/SITE WORK LOT Lot $ 98720
CONCRETE NA 0 NA
STEEL FRAMING HOLE 1 $ 117848
PAINTING NJA (4] N/A
CARD READER EACH 2 $14.016.00
CAGE
CAGE - WIRE MESH MATERIAL SQFT “w0|{s 5] 8 218232
VESTIBULE - WIRE MESH MATERIAL SQFT 25]s s« $ 122850
GATES - CAGE (SUIDER) EACH 1]s 54588| 8% 54558
GATES - VESTIBULE - (SWINGING) EACH 1]s 623521 % 623.52
PANIC HARDWARE 1 UNIT INCL W/ CARDREADER
LABOR LoTis s7600} 8 57600
MISC MATERIALS $ 11118
PLASTIC CURTAIN NA N/A
HVAC Lor $ 1.132.44 |
ELECTRICAL ‘$ 9,146.47
120V A/C OUTLET 1 UNIT -
OVERMEAD UGHTING 1 UNIT -
GROUND BAR/CABLES 1UNIT .
CABLE RACK INSTALLATION NA 8Y GTE
MARK-UP $ 5093.17
TOTAL COST

T




GTE COST BREAKDOWN -
WESTMINSTER C.O.

MGC

UNIT TOTAL

DESCR!PT:ONS QUANTITY UNIT COST CQOST
[GENERAL CONDITIONS LoT ; - § 1.057.00
[DEMO/SITE WORK 0 . N/A
[CONCRETE 0 . . N/A
STEEL FRAMING ) . N/A
PAINTING 9 N/A
CARD READER

NEW CARD READER ] EACH N/A
CAGE
CAGE « WIRE MESH MATERIAL 300 SQFTIS S48 $ 183800
VESTIBULE - WIRE MESH MATERIAL 0 SQFT|S se) $ -
GATE - CAGE (SUDER) ] EACH| S S#5%8| $ 545.58
GATE - VESTIBULE (SWINGING) 0 EACH|S s2352] 8 .
PANIC MARDWARE 0 EACH]S 32738 | $ .
LABOR TO INSTALL 1 - |3 04001 S 504.00
MISC. MATERIALS LoT $ 12042
MHVAC N/A N/A
ELECTRICAL $ 372958
120V A/C QUTLET 1 UNIT -
OVERHEAD LIGMTING 1 UNIT -
GROUNO BAR/CABLES 1 UNIT -
CABLE RACK INSTALLATION Lor NONE REQUIRED
MARK-UP ]$ 1,15159

TOTAL COST

$ 8.748.18




| =L/ 1D D Giar ! FRUAT N T et -~ - N

GTE COST BREAKDOWN - MGC
WHITTIER - VALLEY VIEW C.O.

UNIT TOTAL

DESCRIPTIONS QUANTITY UNIT COST COST
GENERAL CONDITIONS LOT . - $ 1,483.00
DEMO/SITE WORK 0 - . NA
CONCRETE 0 . - N/A
STEEL FRAMING 0 N/A
PAINTING 0 N/A
CARD READER

NEW CARD READER 1 EACH . $ 6383040
CAGE
CAGE « WIRE MESH MATERIAL 400 SQFT|S Ses]| $ 2.184.00
VESTIBULE . WIRE MESH MATERIAL 140 SQFT|S Se| $ 78440
GATE - CAGE (SLICER) 1 EACH]S S4558| § 54558
GATE - VESTIBULE (SWINGING) 1 BACH|S 83521 § 623.52
PANIC HARDWARE 1 CBACH| S 3735 | § 327.38
LABOR TO INSTALL 1 - |8 50400 8 504.00
MISC. MATERIALS LoY . $ 3115
HVAC N/A N/A
ELECTRICAL $ 5216 31
120V A/C OUTLET 1 UNIT .
OVERMEAD LIGHTING 1UNIT .
GROUND BAR/CABLES 1UNIT - ‘
[CABLE RACK INSTALLATION LOT 784.00 |
MARK-UP 293241

ToTAL COST
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FROM KET Al LIAIIHAC 1 UMD DOE - e

GTE COST BREAKDOWN - MGC

WHITTIER SOUTH .0,
UNIT TOTAL
OESCRIPTIONS QUANTITY UNIT COST COST

GENERAL CONDITIONS LOT - - $ 159200
DEMO/SITE WORK 0 N/A
ICONCRETE ) N/A
STEEL FRAMING 0 N/A
PAINTING 0 N/A
CARD READER

NEW CARD READER 1 EACH $ 9.261.34
CAGE

CAGE - WIRE MESH MATERIAL 30 SQFY| $ 5ei § 1856.40

VESTIBULE - WIRE MESH MATERIAL 328 SQrTi s 54| 3% 1774 50

GATE - CAGE (SLIDER) 1 EACH|S 3%4558| $ 54558

GATE - VESTIBULE (SWINGING) 2 EACH{S 623521 $ 1.247.04

PANIC HARDWARE 2 EACHIS 3273%[ $ 654.70

LABOR TO INSTALL 1 - |8 64800] 8 648.00

MISC MATERIALS LoT - $ 29.78

PLASTIC CURTAIN 1 EACH $ 1,241 16
HMVAC $ 1.645.26
ELECTRICAL $ 548594

120V A/C QUTLET 1UNIT -

OVERHEAD LIGMTING 1 uMT -

GROUND BAR/CABLES 1 UNIT -
CABLE RACK INSTALLATION LOT $ 1.749.00
MARK-UP $ 4103.78

TOTAL COST

[P
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Engineering Design Fee Summary for MGC Co-Location

Z” -
¢z 50) 4’755’7

APEX Job No. Job 8ite APEXFee | JTC Fee Total

9826 Pico C.0. $127250 1 3212443 $339695

10803 €. Whittier Bivd., Whittier, CA ove
9828 La Habra C.O. $1,103.81| $2.488.70] $3,59281

900 N. idaho St., La Habra, CA

“9829 Valiey View C.O. $1,099.53 | $2.48032| $3.579.88
13887 Telegraph Rd., Whittier, CA 2162 %

2177

9830 Whittier South C.0. $977.03| $1.87807| $2.855.10
13119 E. Whittier Bivd., Whittier, CA

6831  |Westminster C.O. $1.000031 $170883| $2.796.88
8802 Westminster Bivd.
Westminster, CA

$832 kLong Beach Uptown C.O. $949.583 | $3.007.78| $3.957.29
3440 California Ave., Long Beach, CA

9833  |Long Beach Main C.O. $949.53 | $2.23013| $3,175.88
5§50 Eim Ave., Long Beach, CA

‘9837  |Beiifiower C.O. $1.383.28 | $2.486.44 | $3.849.72
9828 E. Osk St., Belifiowsr, CA

838 Flerence C.0. 9131453 $243857] 3378110
6840 Florence Ave., Beit Gerdens, CA

%844  senDwmas CO. $85453| $288028( $3.7347%
185 N. Monts Viets. Sen Dimas. CA

‘9848  [Marshati C.O. $1,05953| $2001.56! $3081.00
3116 N. "E" St, San Bamardino, CA

%853 |Artesin C.O. $77453 | s1.28283] $2087.16
18400 Pioneer Bivd., Artesis, CA

‘9854  |Clark C.O. $764.53 | $2277.63] s$3.042.16

16285 Clark Ave., Long Beach, CA

ﬂﬁ;—
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Engineering Design Fee Summary for MGC Co-Location (Cont'd)

280 S._Locust. Pomons. CA

rommhen

APEX Job No. Job Site APEX Foe JTC Fee Totai

- 5881 Romng Hilt C.0. $734.53 $2.074.19 $2,808.72
5841 Waest Crest Dr., Palos Verdes, CA

9743.8 Ontario C.0. $1,28500 | $4017.78 ] $5.2302.78
207 N. D St., Ontario, CA

9743.1 Claremont C.Q. $1.22800| $2.588.78| $30811.78
315 N. indian Hill Dr., Claremont, CA

9743.5 Chino C.0. $1,28500| $2,08388; $3.36838
12400 Yorba Ave., Chino Mills. CA

9743.4 Covina C.0. $1,28250| 8205000 $3,341.50
160 E. BadWo, Covina, CA

9787 .1 Rowiand C.O. $1,285.00 | $4,025.01 $5.310.04
18131 E. Valley, La Puents, CA '

9787.2 Baldwin Park C.O. $1.62005] 3555400 $7.184.84
14438 Ramons Bivd., Beldwin Park, CA

9767.3 Upland C.O. $124000] $3,35825| $4.56825
234 W. Foothill Bivd., Upland, CA

9743.2 Pomona C.0. $120800| $1,758.514 $3,043.51

Engineering Design Fee Summary for COVAD Co-Location

18400 Ploneer Bivd., Artesla, CA

APEX Job No. Job Site "APEX Foe | JTC Foe Total
9883.1  [Artesia C.O. $190.00 $914.78 | $1,104.75
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